

Safety, Environmental, and Mission Assurance Support (SEMAS)

February 2, 2009

HIGHLIGHTS #1

1. The SEMAS procurement is no longer on hold.

2. Projected Milestones for Acquisition Cycle:

The tentative schedule for SEMAS is as follows:

Issuance of Draft Request For Proposal (RFP)—Late Feb 2009

Issuance of Final RFP---April 2009

Due Date for Proposal(s)--- May 2009 (30 days following issuance of final RFP)

Complete Evaluation of Proposal(s)--- May-June 2009

Contract Award--- Late July 2009

Contract Phase-In--- August 2009

No solicitation exists; therefore, do not request a copy of the solicitation. If a solicitation is released it will be synopsized in FedBizOpps and the NASA Acquisition Internet Service (NAIS).

3. SEMAS Interested Parties List:

An Interested Parties List has been created and is posted. Parties that wish to be placed on the Interested Parties List should provide the company name, address, point of contact, phone, fax, e-mail, and website (if applicable) to the Contracting Officer via e-mail:

Robin.L.Wong@nasa.gov. The Interested Parties List will be periodically updated as additional interested parties are added.

4. SEMAS Questions and Answers:

Answers to questions received regarding the content of the Draft Statement of Requirements posted on August 4, 2008 will be posted with the DRFP.

5. Information Related to Current Contracts:

Consolidation of Environmental, Occupational Safety, Industrial Hygiene, Medical, Systems Safety, and Mission Assurance services is still being considered. The contract numbers, current contracts, and current contract end dates are listed below:

Environmental Services:

- Contract No. NNA05AC42C
- Current Contractor: Integrated Science Solutions, Inc.
- Contract Duration: 2-year base plus 2 one-year options
- Contract Value: \$24,842,842.00, inclusive of option periods
- Current Contract End Date: March 3, 2009, inclusive of all option periods. This contract will be extended through December 3, 2009, inclusive of all option periods. Please refer to the January 23, 2009 NAIS posting regarding this contract.

Occupational Safety, Industrial Hygiene, and Medical Services

- Contract No. NNA06AA01C
- Current Contractor: Consolidated Safety Services, Inc.
- Contract Duration: 2-year base plus 3 one-year options
- Contract Value: \$33,701,250.00, inclusive of option periods
- Current Contract End Date: April 30, 2011, inclusive of all option periods

System Safety and Mission Assurance Services

- Contract No. NNA05AC48D
- Current Contractor: Hernandez Engineering, Inc., now Bastion Technologies
- Contract Duration: 2-year base plus 3 one-year options
- Contract Value: \$7,284,892.45, inclusive of option periods
- Current Contract End Date: May 4, 2009, inclusive of all option periods. A contract extension is anticipated.

Please address any additional comments or questions to:

Robin Wong, Contracting Officer
Reference: NNA09263816J
NASA Ames Research Center
Code JAC, M/S 241-1
Moffett Field, CA 94035-1000
E-mail: Robin.L.Wong@nasa.gov